



DEPARTMENT OF THE AIR FORCE
HEADQUARTERS 653^d ELECTRONIC SYSTEMS WING (AFMC)
HANSCOM AIR FORCE BASE MASSACHUSETTS




MEMORANDUM FOR RECORD

13 Jul07

SUBJECT: MMP Upgrade RFP Document Review Questions and Answers

1. The attached table lists additional RFP questions and ESC responses as of 12 July 2007.


MARIAH G. BLAINE
639th Squadron Contracting Officer
653d Electronic Systems Group

Attachment:
RFP Questions and ESC Responses

Draft RFP Questions and ESC Responses

Ref #	Draft RFP Section	Question/Comment	ESC Responses
12-1	Exhibit A	What CDRLs are required for CLIN 0005? CDRL form DD1423 Block A for all Listed CDRLs only refers to CLIN 0001.	Some CDRL items delivered IAW the SOW 3.0 for CLIN 0002, such as IMS, IMP, ECPs, etc., may require an update per SOW 4.0 tasking for CLIN 0005. RFP Amendment 2 will include a revision to RFP Exhibit A to include CDRL updates applicable to SOW 4.0 tasking.
12-2		During the TD phase, we received a CD from Northrop Grumman through ESC which included a spreadsheet that listed the Technical Manuals that were supposed to be on the CD. This spreadsheet included two entries at the end as shown below, that referred to the SELECT manuals, but they were not included on the CD. (D2-27524-5 SELECT AM & D2-27524-6 SELECT B)	D2-27524-5 posted to HERBB. This document should provide sufficient information to allow offerors to estimate the work required to update the SELECT manuals for MMP Upgrade changes.
12-3	Exhibit A	B058 has no DID listed, is there one?	The ICBM Prime Integration Contractor process, configuration management CMP E-500, PRIME# 00193, Rev 6 provides instructions for completing the manual update. The 1423 incorrectly references this as Block 14 information. RFP Amendment 2 will correct the reference.
12-4	CLINs 0010-0016	For FFP Production CLINs 0010-0016 and Support Equipment CLIN 0020, request Inspection & Acceptance be changed from destination to origin.	In accordance with ESC-H011, care, custody, and control of items furnished under Option CLINs 0010-0016 and Support Equipment CLIN 0020, will remain with the MMP Upgrade Contractor until final Government "Acceptance" at completion of site installation. Because the risk and responsibility for the performance of the production items will remain with the MMP Contractor until final Government "Acceptance" at completion of site installation, Inspection & Acceptance at destination is appropriate.

Ref #	Draft RFP Section	Question/Comment	ESC Responses
12-5	Section L 4.2.3.5	In Section L of the RFP there is the following statement: "4.2.3.5 Appendix E – Software Development Plan (SDP) Offerors who provided the SDP during the MMP Upgrade IDD phase may submit only the change pages necessary for the previously submitted SDP to reflect an approach compliant with the requirements of SOW paragraph 3.5 and all other requirements of this RFP." However when you go to the SOW paragraph 3.4 it is Software Engineering and 3.5 is Hardware Engineering. Please clarify the discrepancy.	RFP Amendment 1 includes a correction to 4.2.3.5.