
From: Joaquin Mavares
To: "Pedro Trebbau"
Cc: Omar Petit; Jeff Canon
Subject: LM2500
Date: Thursday, November 19, 2009 6:26:00 PM
Attachments: LM2500 instalacion Proposal edc.pdf

LM2500 instalacion Proposal edc.doc

Pedro here is the LM2500
 
EPC ProEnergy                                  10,500,000
Derwick Works                                  1,890,000
 
 
2.5% Tax                                                 310,000
Total                                                      12,700,000
 
Please Jeff and Pedro if you have a comment feel free.
 
Thanks
 
Joaquin
 
Joaquin Mavares
Director of International Sales
ProEnergy Services
2031 Adams Road
Sedalia, Missouri 65301
660-829-5100 office
660-829-1160 fax
713-992-1790 cell
http://www.proenergyservices.com
P  Please consider the environment before printing this e-mail
This e-mail is the property of ProEnergy Services, LLC and/or its relevant affiliate and may contain confidential and privileged material for the sole

use of the intended recipient (s). Any review, use, distribution or disclosure by others is strictly prohibited. If you are not the intended recipient (or

authorized to receive for the recipient), please contact the sender or reply to ProEnergy Services at chowatt@proenergyservices.com and delete all

copies of the message. This e-mail (and any attachments hereto) are not intended to be an offer (or an acceptance) and do not create or evidence a

binding and enforceable contract between ProEnergy Services LLC (or any of its affiliates) and the intended recipient or any other party, and may not

be relied on by anyone as the basis of a contract by estoppel or otherwise. Thank you.

 

mailto:trebbau@gmail.com
mailto:opetit@proenergyservices.com
mailto:JCanon@proenergyservices.com
http://www.proenergyservices.com/
mailto:chowatt@proenergyservices.com
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Introduction 
 
Derwick Corporation (“DC”) is pleased to provide this proposal to “Electricidad de 
Caracas (“EDC”) for the installation of One (1) Refurbished GELM2500 Turbines.   
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Derwick Associates Corp. (DAC) proposes to provide this budgetary proposal Turnkey 
EPC Services for the subject equipment. While we do not have the site particulars, we 
have installed the identical equipment at other locations. Therefore, until we obtain 
firm site requirements we are providing this budgetary proposal on short notice based 
upon the following assumptions: 
 
1. 230 KV Dead end tower, is the High Voltage Utility connection. 
2. Diesel Fuel is the liquid fuel for the GTG’s and site requires truck unloading  
3. Firewater system is required. 
4. Buildings are required for Operations, Maintenance – Warehouse, Electrical, and 
Water Treatment – Firewater Pump, Substation and Guard House. 
5. Transportation costs of all equipment from the Port to Site are to the customer’s 
account. 
6. Labor will be based upon local non-union labor with Derwick Associates Corp. 
providing Project Management. 
 
The Owner is assumed to have purchased the subject Gas Turbine Generators and will 
deliver them to the site when the foundations have been poured and are ready to 
receive the equipment. 
 
EPC 
 


o Major Equipment (not inclusive): 
o Plant DCS System 
o Oil/Water Separator 
o Switchgear Building 
o Control Room Building 
o Instrument Air Compressor 


 
o Engineering, Design, Procurement, Construction Management (project 


management, safety – QA/QC, scheduling), Subcontracting for local equipment 
rental, civil, mechanical and electrical labor and material, commissioning, 
training, start-up, and testing. 


 
o Schedule: Commercial Operation Date (“COD”) is estimated to be 3-5 months 


from contract execution. 
 


o The Budgetary price for the Turnkey EPC Proposal including a tested and 
operational facility is US $12,700,000 million. This assumes a mutually 
agreeable contract is negotiated by December 30 of 2009 with the Commercial 
Operation Date of May 15, 2010 
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Instrucciones para transferencias:     
Intermediary Bank: 


 
Beneficiario:   


Citibank, N.A. 
 


International Union Bank, S.A. 
ABA: 021000089 


 
Cuenta: 36246731   


Sucursal: New York 
 


Dirección:   


Dirección: 
 


Ave. Samuel Lewis, Edif. Omega Piso 5, 
111 Wall Street, New York, NY 10043 Apartado 0391 Wtc Panamá, Republica de Panamá 
  


  
  


  
FFC: Davos International                      
Bank/000767-224-001   


  
    Ref: Derwick Associates/   


13102362   
 
 
 
Terms of Payment EPC-EQUIPMENT 
 
First Payment   Due at Contract Signing to Secure Major Equip   (70%)  


Second Payment  Due When BOP Equipment at US Port      (10%)  


Third Payment  Due When GT on Pad at Site       (2.5%)  


Fourth Payment   Due When GSU on Pad at Site                  (5.0%)  


Fifth Payment   Due Upon Mechanical Completion                  (2.5%) 


Sixth Payment  Due Upon 1st Fire of                 (2.5%)  


Seventh Payment  Due Upon Readiness to Export Power    (5.0%)  


Final Payment  Due Upon Final Completion of Plant     (2.5%) 


 
 
Taxes/Duties/Bank Expenses 
 
  All taxes, VAT, custom duties, and bank expenses due are for the purchaser’s 


account. 
 
 
Proposal Validity 
 
 This budgetary proposal is valid for thirty (30) days.  The equipment described 


herein is subject to prior sale. 
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Terms and Conditions 
 
 This proposal is based on Derwick Associates Corp. standard Terms and 


Conditions.   
   
Confidentiality 
 
 This Proposal is submitted in confidence for evaluation by Buyer.  Its contents 


are proprietary to Seller.  By taking receipt of this Proposal, Buyer agrees not to 
reveal its contents in whole or in part beyond those persons in its own 
organization necessary to properly evaluate this Proposal or to perform any 
resulting contract.  Buyer shall not reveal the contents of this Proposal to a third 
party or make copies of this Proposal without the prior written consent of Seller.  
Buyer shall return this entire Proposal to the undersigned, if Buyer does not 
accept this Proposal. 


 
We sincerely appreciate this opportunity to provide you with this offer and are willing to 
discuss any issues and resolve them on a mutually acceptable basis as you progress 
through your overall proposal preparation. 
 
Follow Up 
 
Please contact the following person at Derwick Corporation for information regarding 
this proposal: 
 
Pedro Trebbau 
Director 
ptrebbau@derwickssociates.com 
58-412-3007470  
 
 
 
 
 
 
 
 
 
 



mailto:ptrebbau@derwickssociates.com�
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SCOPE CLARIFICATIONS AND ASSUMPTIONS 
 
In an attempt to provide a real price for engineering, procurement and construction 
services required for this facility, the following major assumptions have been made: 
 
Civil 
 
     1. Clean, graded, and level site with free and clear access, suitable for spread 


footing/mat foundations is to be provided by the Owner.  The load bearing 
capacity of the prepared site is assumed to be a minimum of 2000 psf at three 
feet below finished grade. 


     2. The site soil characteristics are suitable for a standard subsurface ground grid 
system without the need for the installation of additional ground wells. 


     3. Adequate construction laydown area is available on the proposed construction 
site. 


     4. All excavation is accomplished through conventional methods, and blasting is not 
required. 


     5. Excavated materials are suitable for structural backfill. 
     6. Storm water runoff is by surface drainage to the battery limits.  No runoff is 


assumed from adjacent areas.  No provisions are included for storm water 
treatment or containment. 


     7. No site de-watering is required. 
     8. No site development except for structural excavation is included. 
     9. Any necessary site environmental clean up is to be completed by Owner. 
     10. Above ground pipe and cable installation is acceptable. 
     11. Suitable concrete batch plant available producing a minimum capacity of 2000 


cubic yards of 3500 psi quality concrete. 
 
 
Electrical 
 


High voltage electrical interface is the 13.8 kV, primary side of the existing 
transformer.  Distance from generator breaker to main transformer is assumed to 
be less than 300 feet. 


Owner’s existing step-up transformer and substation to be used.  Grounding grid for 
the substation also assumed to be part of Owner’s scope of supply. 


Owner to be responsible for all design studies and protection requirements for the 
high voltage scope of the project. 


Protection has been included for all Derwick supplied equipment, as well as 
protection between the generator breakers and the main transformer (see 
attached one-line diagram). 







 


Page 8 of 12 
 


Electricidad de Caracas 409-2913                 Proprietary and Confidential 


General plant lighting will be provided for control house and service areas only. 
Power, instrument and control cable will be installed above ground. 


 
Mechanical 
 


All waste oil from the oily water separator will be contained in a buried, 5000-gallon 
tank, to be disposed of by Customer. 


It is assumed that the water runoff from the oily water separator will be sent to the 
appropriate sewer system to be provided by the Owner. 


Proposed equipment and site layout may be subject to change as required by local 
environmental requirements, detail engineering and/or constructability reviews. 


Customer will supply gas fuel to the facility at the required pressure, quantity and 
quality as specified by GE for aeroderivitive gas turbines.   


It is assumed that potable water will be made available by the Owner for the water 
treatment system. 


Water treatment equipment has been specified assuming supply water quality per 
Appendix A. 


A pressurized fire loop, if required, is to be supplied by the Owner; however, two (2) 
fire extinguisher carts will be provided by Derwick for fire suppression. 


 
Miscellaneous 


 
No site visit, soils analysis, water analysis, fuel analysis, or other site specific data 
has been evaluated for impact on total project cost or schedule. 
Price is based on  U.S. dollars. 
A cash positive payment schedule to be negotiated in good faith. 
Transportation routes have not been surveyed and identified.  Alternate routing may 
affect project completion and cost. 
All transportation to be CIP (Carriage & Insurance Paid). all import taxes, duties, or 
any other import charges are assumed to be in the Owner’s scope of supply. 
Derwick assumes that US codes and standards for similar projects are acceptable, 
and that no additional local codes, standards, or permits will be imposed. 
Performance test will be performed after the scheduled 17 week startup. 
A one year warranty period has been included in Derwick’s scope of supply. 
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9. As the equipment selection for water treatment plants can vary greatly for 
different water sources, we have based our estimate on the following feed water 
parameters: 
 
 
 
 
 
 


 pH 6-10 
 TDS < 1000 ppm 
 Total Hardness <200 ppm 
 Iron <5 ppm 
 Silica <50 ppm 
 Turbidity <1 NTU 
 TSS <30 ppm 
 Temperature 75-90 °F 
 Barium <1 ppm 
 Strontium <1 ppm 
 Free Chlorine <.1 ppm 
 SDI <5 
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H. EXCLUSIONS 
 


 Derwick has excluded these items listed below from our offering.  Any other major 
equipment or service not described in our written proposal is also excluded: 


 
- Absorption chiller and chilled water supply system 
 
- Balance of plant and energy optimization controls 
 
- Boiler feed pump and auto level control assembly 
 
- Cooling tower and circulating water system 
 
- Deaeration and chemical injection equipment 
 
- Desuperheater equipment 
 
- Distributed plant control 
 
- Filter house support structure, other than standard 
 
- Free access to site during construction. 
 
- Fuel, fluids and chemicals 
 
- Fuel storage tanks, forwarding equipment and primary fuel filter 
 
- Heat recovery boiler and blowdown controls 
 
- High voltage step-up transformer(s), cables, switchgear and 


associated equipment 
 
- Plant utilities 
 
- Power plant calibration tools and ordinary hand tools 
 
- Sanitary facilities. 
 
- Security for personnel and equipment at the site. 
 
- Site power and water supply during construction. 
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- Site real estate. 
 
- Spare parts (quoted separately) 
 
- Steam filtration and purification equipment 
 
- Steam turbine condenser and condensate pumping equipment 
 
- Steam turbine generator set 
 
- Telephone communication lines to site during construction. 
 
- Water injection pressurization equipment 
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Proposal No. 409-2913

November 19, 2009

           This document is privileged and contains confidential information intended for use only by


                                                             Electricidad de Caracas

Introduction


Derwick Corporation (“DC”) is pleased to provide this proposal to “Electricidad de Caracas (“EDC”) for the installation of One (1) Refurbished GELM2500 Turbines.  



[image: image2.emf]

Derwick Associates Corp. (DAC) proposes to provide this budgetary proposal Turnkey EPC Services for the subject equipment. While we do not have the site particulars, we have installed the identical equipment at other locations. Therefore, until we obtain


firm site requirements we are providing this budgetary proposal on short notice based upon the following assumptions:


1. 230 KV Dead end tower, is the High Voltage Utility connection.


2. Diesel Fuel is the liquid fuel for the GTG’s and site requires truck unloading 

3. Firewater system is required.


4. Buildings are required for Operations, Maintenance – Warehouse, Electrical, and Water Treatment – Firewater Pump, Substation and Guard House.


5. Transportation costs of all equipment from the Port to Site are to the customer’s account.


6. Labor will be based upon local non-union labor with Derwick Associates Corp. providing Project Management.


The Owner is assumed to have purchased the subject Gas Turbine Generators and will deliver them to the site when the foundations have been poured and are ready to receive the equipment.


EPC

· Major Equipment (not inclusive):


· Plant DCS System


· Oil/Water Separator


· Switchgear Building


· Control Room Building


· Instrument Air Compressor


· Engineering, Design, Procurement, Construction Management (project management, safety – QA/QC, scheduling), Subcontracting for local equipment rental, civil, mechanical and electrical labor and material, commissioning, training, start-up, and testing.


· Schedule: Commercial Operation Date (“COD”) is estimated to be 3-5 months from contract execution.


· The Budgetary price for the Turnkey EPC Proposal including a tested and operational facility is US $12,700,000 million. This assumes a mutually agreeable contract is negotiated by December 30 of 2009 with the Commercial Operation Date of May 15, 2010


		Instrucciones para transferencias:

		 

		 



		Intermediary Bank:

		

		Beneficiario:

		 



		Citibank, N.A.

		

		International Union Bank, S.A.



		ABA: 021000089

		

		Cuenta: 36246731

		 



		Sucursal: New York

		

		Dirección:

		 



		Dirección:

		

		Ave. Samuel Lewis, Edif. Omega Piso 5,



		111 Wall Street, New York, NY 10043

		Apartado 0391 Wtc Panamá, Republica de Panamá



		 

		

		

		 



		 

		FFC: Davos International                      Bank/000767-224-001

		 



		 

		    Ref: Derwick Associates/   13102362

		 





Terms of Payment EPC-EQUIPMENT

		First Payment
 
Due at Contract Signing to Secure Major Equip 
 (70%) 



		Second Payment 
Due When BOP Equipment at US Port   

 (10%) 



		Third Payment

Due When GT on Pad at Site   


 (2.5%) 



		Fourth Payment  
Due When GSU on Pad at Site   

             (5.0%) 



		Fifth Payment 

Due Upon Mechanical Completion   

             (2.5%)



		Sixth Payment 
Due Upon 1st Fire of



             (2.5%) 



		Seventh Payment 
Due Upon Readiness to Export Power 

 (5.0%) 



		Final Payment 
Due Upon Final Completion of Plant  

 (2.5%)





Taxes/Duties/Bank Expenses



 All taxes, VAT, custom duties, and bank expenses due are for the purchaser’s account.


Proposal Validity



This budgetary proposal is valid for thirty (30) days.  The equipment described herein is subject to prior sale.


Terms and Conditions



This proposal is based on Derwick Associates Corp. standard Terms and Conditions.  


Confidentiality



This Proposal is submitted in confidence for evaluation by Buyer.  Its contents are proprietary to Seller.  By taking receipt of this Proposal, Buyer agrees not to reveal its contents in whole or in part beyond those persons in its own organization necessary to properly evaluate this Proposal or to perform any resulting contract.  Buyer shall not reveal the contents of this Proposal to a third party or make copies of this Proposal without the prior written consent of Seller.  Buyer shall return this entire Proposal to the undersigned, if Buyer does not accept this Proposal.


We sincerely appreciate this opportunity to provide you with this offer and are willing to discuss any issues and resolve them on a mutually acceptable basis as you progress through your overall proposal preparation.


Follow Up


Please contact the following person at Derwick Corporation for information regarding this proposal:


Pedro Trebbau


Director


ptrebbau@derwickssociates.com

58-412-3007470
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SCOPE CLARIFICATIONS AND ASSUMPTIONS


In an attempt to provide a real price for engineering, procurement and construction services required for this facility, the following major assumptions have been made:


Civil


     1.
Clean, graded, and level site with free and clear access, suitable for spread footing/mat foundations is to be provided by the Owner.  The load bearing capacity of the prepared site is assumed to be a minimum of 2000 psf at three feet below finished grade.


     2.
The site soil characteristics are suitable for a standard subsurface ground grid system without the need for the installation of additional ground wells.


     3.
Adequate construction laydown area is available on the proposed construction site.


     4.
All excavation is accomplished through conventional methods, and blasting is not required.


     5.
Excavated materials are suitable for structural backfill.


     6.
Storm water runoff is by surface drainage to the battery limits.  No runoff is assumed from adjacent areas.  No provisions are included for storm water treatment or containment.


     7.
No site de-watering is required.


     8.
No site development except for structural excavation is included.


     9.
Any necessary site environmental clean up is to be completed by Owner.


     10.
Above ground pipe and cable installation is acceptable.


     11.
Suitable concrete batch plant available producing a minimum capacity of 2000 cubic yards of 3500 psi quality concrete.


Electrical

High voltage electrical interface is the 13.8 kV, primary side of the existing transformer.  Distance from generator breaker to main transformer is assumed to be less than 300 feet.


Owner’s existing step-up transformer and substation to be used.  Grounding grid for the substation also assumed to be part of Owner’s scope of supply.


Owner to be responsible for all design studies and protection requirements for the high voltage scope of the project.


Protection has been included for all Derwick supplied equipment, as well as protection between the generator breakers and the main transformer (see attached one-line diagram).


General plant lighting will be provided for control house and service areas only.


Power, instrument and control cable will be installed above ground.


Mechanical

All waste oil from the oily water separator will be contained in a buried, 5000-gallon tank, to be disposed of by Customer.


It is assumed that the water runoff from the oily water separator will be sent to the appropriate sewer system to be provided by the Owner.


Proposed equipment and site layout may be subject to change as required by local environmental requirements, detail engineering and/or constructability reviews.


Customer will supply gas fuel to the facility at the required pressure, quantity and quality as specified by GE for aeroderivitive gas turbines.  


It is assumed that potable water will be made available by the Owner for the water treatment system.


Water treatment equipment has been specified assuming supply water quality per Appendix A.


A pressurized fire loop, if required, is to be supplied by the Owner; however, two (2) fire extinguisher carts will be provided by Derwick for fire suppression.


Miscellaneous

No site visit, soils analysis, water analysis, fuel analysis, or other site specific data has been evaluated for impact on total project cost or schedule.


Price is based on  U.S. dollars.


A cash positive payment schedule to be negotiated in good faith.


Transportation routes have not been surveyed and identified.  Alternate routing may affect project completion and cost.


All transportation to be CIP (Carriage & Insurance Paid). all import taxes, duties, or any other import charges are assumed to be in the Owner’s scope of supply.


Derwick assumes that US codes and standards for similar projects are acceptable, and that no additional local codes, standards, or permits will be imposed.


Performance test will be performed after the scheduled 17 week startup.


A one year warranty period has been included in Derwick’s scope of supply.


9.
As the equipment selection for water treatment plants can vary greatly for different water sources, we have based our estimate on the following feed water parameters:



pH
6-10



TDS
< 1000 ppm



Total Hardness
<200 ppm



Iron
<5 ppm



Silica
<50 ppm



Turbidity
<1 NTU



TSS
<30 ppm



Temperature
75-90 °F



Barium
<1 ppm



Strontium
<1 ppm



Free Chlorine
<.1 ppm



SDI
<5


H.
EXCLUSIONS


 Derwick has excluded these items listed below from our offering.  Any other major equipment or service not described in our written proposal is also excluded:


-
Absorption chiller and chilled water supply system


-
Balance of plant and energy optimization controls


-
Boiler feed pump and auto level control assembly


-
Cooling tower and circulating water system


-
Deaeration and chemical injection equipment


-
Desuperheater equipment


-
Distributed plant control


-
Filter house support structure, other than standard


-
Free access to site during construction.


-
Fuel, fluids and chemicals


-
Fuel storage tanks, forwarding equipment and primary fuel filter


-
Heat recovery boiler and blowdown controls


-
High voltage step-up transformer(s), cables, switchgear and associated equipment


-
Plant utilities


-
Power plant calibration tools and ordinary hand tools


-
Sanitary facilities.


-
Security for personnel and equipment at the site.


-
Site power and water supply during construction.


-
Site real estate.


-
Spare parts (quoted separately)


-
Steam filtration and purification equipment


-
Steam turbine condenser and condensate pumping equipment


-
Steam turbine generator set


-
Telephone communication lines to site during construction.


-
Water injection pressurization equipment
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