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1.0 Introduction 
 
ProEnergy Services (“ProEnergy”) is pleased to provide this proposal to ARG Precision 
Corporation (“ARG”) for Compressor Stator Blades Installation for your project in Puerto Rico. 
  
2.0 Work Scope 
 
ProEnergy will perform the following scope of work: 
 

• Assembly of Rows 1 and 2 Frame 7B Compressor Stationary Blades 
1. Receive and identify ring segments received from the customer  
2. Count new rows 1 and 2 stator blades and hardware supplied by ProEnergy  
3. Check new compressor stator blades for damages and report findings  
4. Remove existing rows 1 and 2 compressor stator blades from the ring segments  
5. Grit blast clean ring segments  
6. NDT inspect ring segments  
7. Clean ring segments and prepare for assembly  
8. Dimensionally check ring segments  
9. Install new replacement stator blades  
10. Perform dimensional inspection (check ID)  
11. Final visual inspection  
12. Prepare for shipping  
13. Submit QC report with certificate of conformance  

 
3.0 Assumptions & Clarifications 

The following assumptions have been made in the preparation of this proposal: 
 

• ARG to supply Stage 1 Vane Carrier Ring Segments 
• ARG to supply Stage 2 Vane Carrier Ring Segments 
 

4.0 Pricing 
 
ProEnergy will perform the scope of work identified above for the following pricing: 
 

Description Price 
Assembly of Rows 1 and 2 Stator Blades $6,900.00 

 
• FOB Sedalia, Missouri 
• Delivery:  1 week once the rings are received at the ProEnergy Turbine Shop in Sedalia, 

Missouri 
• Pricing does not include transportation from and to PREPA or local taxes in Puerto Rico. 
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5.0 Terms & Conditions 
 
This proposal shall be valid for ninety (90) days; provided, however, the obligation to treat this 
proposal as confidential, and that it cannot be shared with any third party without the prior 
written consent of ProEnergy shall survive. 
 
This proposal, and any resulting contract or agreement, shall be subject to the terms and 
conditions set forth in the attached Supplemental Terms. 
 
6.0 Follow Up 
 
Please contact the following person at ProEnergy for information regarding this proposal: 
 
 Omar Petit, Regional Sales Manager – Latin America 

opetit@proenergyservices.com   
 Office:  660.829.5100 
 Cell:    660.281.8588 

Fax:      660.829.1160 
 

7.0 Acceptance 
 
Please return a signed and dated copy of this proposal along with a Purchase Order number to 
confirm acceptance of this proposal. 
 
 
 
 

  

ProEnergy Services LLC 
 

ARG Precision Corporation 

 
By:    By:   
   
Printed Name:  Sherri Meyer   Printed Name:   
   
Title:  Proposal Manager   Title:   
   
Date:  Date: 
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Attachment A 
Supplemental Terms  

 
These Supplemental Terms complement and are included as part of ProEnergy’s Proposal No. 409-2801 
dated October 9, 2009 to ARG for the Compressor Stator Blades Installation and would be included in 
any resulting Contract:   

 
1. Terms obligating ProEnergy to accept pre-existing site conditions and drawing specifications 
shall only apply in the event ProEnergy has actually been to the sight or inspected the drawings prior to 
commencement of the work. 
 
2. For invoice payments not received by ProEnergy within 30 days from the date of receipt, a late 
fee of the lesser of 1 ½ % per month or the highest rate allow by applicable law may be assessed.  If 
Client fails to timely make payment ProEnergy may also suspend or terminate performance of any and all 
of its work.  
 
3. No retainage will apply in the event ProEnergy is required to post a performance bond.  In no 
event shall retainage exceed 10% of each invoiced amount.      
 
4.  Any prohibition on placing a lien on the project by ProEnergy shall be subject to Client fulfilling 
its payment obligations under the Contract. 
 
5.  The parties shall indemnify, defend and hold one other harmless from and against any and all 
liabilities, claims, demands, suits, losses, damages, costs and expenses (including reasonable attorney fees and 
court costs) for bodily injury to or death of any third person, or damage to or destruction of any property of 
third party, caused by any negligent act or omission on the part of the indemnifying party its officers, 
employees, contractors or agents, except to the extent such liabilities, claims, suits, losses, damages, costs and 
expenses result from any negligent or willful act or omission on the part of the indemnified party, its officers, 
employees, contractors or agents. 
 
6.  ProEnergy’s obligation to indemnify and protect Client against infringement of third party 
intellectual property rights is subject to: (i) ProEnergy’s right to settle or defend such claim or seek the 
right of continued use or modify or replace the infringing work, (ii) only work which is otherwise not 
provided according to Client’s design or instructions, (iii) the work being used by Client for its intended 
use under the Contract, and (iv) any work not manufactured or developed directly by ProEnergy will be 
limited only to the indemnity, if any, of the manufacturer or vendor of said work.   
 
7. ProEnergy shall not be responsible or liable for delays in performance of its obligations under the 
Contract due to any event of force majeure or any other cause beyond its reasonable control.   
 
8. ProEnergy warrants that its work shall be performed in a competent, diligent and workmanlike 
manner, of good quality and material, and in compliance with any mutually agreed written instructions or 
specifications.  ProEnergy’s work shall be warranted for a period of one (1) year from the date of 
completing the work.  Any repairs or replacements made to ProEnergy’s work during the warranty period 
shall be warranted for the remainder of the original warranty term or 90 days, whichever is longer.  This 
provision sets forth the exclusive remedies for all claims based on failure of or defect in the ProEnergy’s 
work provided under the Contract whether the failure arises before, during or after the warranty period 
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and whether said claim is based on contract, indemnity, warranty, tort (including negligence), strict 
liability or otherwise.  NO IMPLIED, STATUTORY, OR COMMON LAW WARRANTY OF ANY 
KIND, INCLUDING MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE, 
SHALL APPLY.    The duties, liabilities and obligations of ProEnergy do not extend to any repairs, 
adjustments, alterations, replacements or maintenance that may be required as a result of normal wear and 
tear, normal degradation in the performance of equipment, or as a result of (a) improper repair or 
alteration by Client or other persons, (b) misuse, negligence or damage by Client or other persons, (c) 
excessive operation at peak capacity, frequent starting, type of fuel, detrimental air inlet conditions, or 
erosion, corrosion or material deposit of fluids.  The warranty and remedies are further conditioned upon 
(i) the proper storage, installation, operation and maintenance of the equipment and conformance with the 
operation and instruction manuals provided by the suppliers and manufacturers and (ii) repair or 
modification pursuant to the instructions of the suppliers and manufacturers and as otherwise directed by 
ProEnergy.   
 
9. Care, custody, control and risk of loss for the work of ProEnergy shall pass to Client upon the 
earlier of when the work is completed or when it is taken over and used by Client. 
 
10. The total liability of ProEnergy for all claims of any kind, whether based on contract, warranty, 
tort (including negligence), indemnity, strict liability or otherwise, for any loss or damage arising out of, 
connected with, or resulting from the Contract or its work shall in no case exceed the total contract price 
for the work giving rise to such claim plus any insurance proceeds recovered under the coverages 
furnished by ProEnergy under the Contract. Notwithstanding anything in the Contract or at law to the 
contrary, ProEnergy shall in no event be liable for exemplary, special, incidental, indirect or 
consequential damages of any kind including, but not limited to, loss of use, profits or revenue.  
ProEnergy shall have no liability for its competent performance of instructions given by Client or its 
personnel or representatives in the event such instructions prove to be defective.   
      
11. ProEnergy will be given at  least 10 days advance written notice and an opportunity to cure 
before Client may terminate the Contract for a breach of any material term of the Contract by ProEnergy.  
 
12. In the event ProEnergy agrees to the payment of liquidated damages (LDs) for unexcused 
shortfalls in any guaranteed performance or delays in any guaranteed completion date(s) then (i) the 
payment of LDs shall be Client’s exclusive remedy (ii) the total amount of LDs shall not exceed 10% of 
the total contract price unless otherwise agreed, and (iii) a corresponding bonus shall be paid by Client to 
ProEnergy in the event of better than guaranteed performance or early completion by ProEnergy.    
 
13.  Any dispute which cannot be settled amicably between the parties under the Contract will be 
submitted to binding and final arbitration under the Rules of the American Arbitration Association and 
such proceeding will be held in a mutually agreeable location.    
 
14. ProEnergy is not responsible for furnishing any performance bonds and builder’s risk or professional 
liability insurance unless specifically included in its proposal and proposal price. 
 
 
 
 
 


